

Standard Form Number: SF-INFR-57
 Revised on: August 11, 2004

ABSTRACT OF BIDS AS CALCULATED

Project Name	: <u>Extension of Single Phase Line & Installation of 25 KVA</u>	Sheet	: <u>1</u>
Project Location	: <u>NC Employees Project Phase I, Bgy. Del Rosario, Naga City</u>	Date	: <u>February 26, 2015</u>
Implementing Office	: <u>City Engineer's Office</u>	Time	: <u>2:00 PM</u>
Approved Budget for the Contract	: <u>P- 489,023.00</u>	Venue	: <u>City Procurement Office</u>

NAME OF BIDDERS	MDQR CONSTRUCTION & SUPPLY (Lowest Calculated & Responsive Bid)	HI-TONE CONSTRUCTION & DEVELOPMENT CORPORATION	GRELIPS CONSTRUCTION & DEVELOPMENT	GRANDRISE CONSTRUCTION & DEVELOPMENT CORPORATION
Total Amount of Bid	439,577.60	488,350.00	488,451.60	484,207.20
Form of Bid Security	BSD	BSD	BSD	BSD
Bank/Company	N/A	N/A	N/A	N/A
Number	N/A	N/A	N/A	N/A
Validity Period	N/A	N/A	N/A	N/A
Bid Security Amount	N/A	N/A	N/A	N/A
Required Bid Security	N/A	N/A	N/A	N/A
Sufficient/Insufficient	N/A	N/A	N/A	N/A
Remarks	COMPLYING	COMPLYING	COMPLYING	COMPLYING


FLORENCIO T. MONGOSO, JR.
 BAC Chairman


LEON B. PALMIANO IV
 Vice-Chairman



PERFECTO N. BRAGAIS III
 BAC Member


REUEL M. OLIVER
 BAC Member


ARTHUR F. ABONAL
 BAC Member


FRANCISCO M. MENDOZA
 BAC Member

 PMO/End-user Unit


GAUDENCIO A. ASIS, JR.
 Head, BAC - TWG

 MNCCI Rep.-Observer

 NCPD Rep.-Observer

 COA Rep.- Observer